STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 01/ 23/ 02 I'N TULARE COUNTY NEAR TULARE AND 01/ 25/ 02
CONTRACT NUMBER 06- 319304 TRAVER AT VARI OUS LOCATI ONS CONTRACT CODE ' F
LOCATI ON 06- TUL- 99- 26. 1/ 48. 7 81 CONTRACT | TEMS
BRI DGE RAI L REPLACEMENT AND UPGRADE FEDERAL AlD ACNH P099- (431)E
ACBH- P099- (431) E
NH P099- (431) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
JROPOSALS | SSUED 23  FUND TOTAL  HA21 2,500, 000 TOTAL NUMBER OF WORKI NG DAYS 125
WMBER OF BIDDERS 6  ENG NEERS EST 2,240, 000. 00 ANMOUNT UNDER 144, 573. 50 PERCENT UNDER EST 6. 45
>ROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER ID Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,095,426.50 5 SHASTA CONSTRUCTCRS | NC 530 365- 3930
00494255
P O BOX 491539 FAX 530 365- 5465
REDDI NG CA  96049- 1539
2 2,136,050.00 2 BENCO BRI DGES 916 686-5030
00439713
9888 KENT STREET FAX 916 685- 1459
ELK GROVE CA 95624
3 2,198,332.50 6 AGEE CONSTRUCTI ON' CORPORATI ON 559 299- 3290
00631980
P O BOX 629 FAX 559 299- 3503
CLOVIS CA 93613
4 2,293,704.00 3 VI KI NG CONSTRUCTI ON COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BOULEVARD FAX 916 852-5533
RANCHO CORDOVA CA 95670
5 2,317,371.00 4 EMVETTS EXCAVATI ON GRADI NG 559 299- 1256
AND PAVI NG 00579845
1477 MENLO FAX 559 299- 0281

CLOVIS CA 93611



06- 319304

06- TUL-99-2

01/ 23/ 02

6

2,782,690. 04

1

GECORGE BI ANCHI CONSTRUCTI ON
I NC

775 A MABURY ROAD

SAN JOSE CA 95133

Bl D245
PAGE 2
01/ 25/ 02
408 453-3037
00168950
FAX 408 452-1366



06- 319304
06- TUL-99-2
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
01/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C ELECTRIC

VI SALI A CA

CENTRAL FENCE
SACRAMENTO CA

CONFAB

LATHROP CA

E P JARRETT FOUNDATI ON
WEST SACRAMENTO CA
FRANKLI N REI NFORCI NG
FRESNO CA

J AND M RESTORATI ON
BAKERSFI ELD CA

K R C SAFETY

VI SALI A CA

LEES PAVI NG

VI SALI A CA

PENHALL COVPANY

SAN LEANDRO CA
SAFETY STRI PI NG
VISALI A CA

LI GHTI NG

FENCE AND GUARD RAI L
PRECAST G RDERS

CAST I N DRI LLED HCOLE PI LI NG
REBAR

EROSI ON CONTROL

K RAIL AND SI GNS

ROADWORK AND PAVI NG

DEMOLI TI ON

STRI PI NG



06- 319304
06- TUL-99-2
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 4
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C ELECYRI C

VI SALI A CA
ALLANTE FENCE
FRESNO CA

CASE PACI FIC
HAYWARD CA
CONFAB

LATHROP CA
FRANKLI N REI NFORCI NG
FRESNO CA
FRESNO CONCRETE
FRESNO CA

K R C SAFETY

VI SALI A CA

LEES PAVI NG

VI SALI A CA
PENHALL COVPANY
I RVINE CA
SAFETY STRI PI NG
VISALI A CA

ELECTRI CAL

FENCI NG AND METAL BEAM GUARD RAI L
CAST I N DRI LLED HCOLE PI LI NG
PORTLAND CONCRETE G RDERS

REBAR

M NOR CONCRETE

CONSTRUCTI ON AREA SI GNS

ROADWORK

DEMOLI TI ON

STRI PI NG



06- 319304
06- TUL-99-2
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
01/ 25/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C ELECTRIC

VI SALI A CA

A C L CONSTRUCTI ON
ONTARI O CA

ALLANTE FENCE

FRESNO CA

E P JARRETT FOUNDATI ON
WEST SACRAMENTO CA
FRANKLI N REI NFORCI NG STEEL
FRESNO CA

FRESNO CONCRETE

FRESNO CA

SAFETY STRI PI NG SERVI CE
VI SALI A CA

3l DDER | D NAMVE AND ADDRESS

ELECTRI CAL ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

FENCI NG AND METAL BEAM GUARD RAI L ( PARTI AL)
CAST IN DRI LLED HOLE PI LI NG (PARTI AL)
REBAR ( PARTI AL)

M NOR CONCRETE ( PARTI AL)

STRI PI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C ELECTRIC
VISALI A CA

A C L CONSTRUCTI ON
POMONA CA

ALLANTE FENCE
FRESNO CA

JONTI NUED ON NEXT PAGE

ELECTRI CAL
CONCRETE BARRI ER

FENCI NG AND GUARD RAI L



06- 319304
06- TUL-99-2
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 6
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CASE PACIFIC

HAYWARD CA

CONFAB

LATHROP CA

FRANKLI N STEEL

FRESNO CA

FRESNO CONCRETE CONSTRUCTI ON
FRESNO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

K R C SAFETY

VISALI A CA

LEES PAVI NG

VI SALI A CA

PENHALL COVPANY

| RVINE CA

SAFETY STRI PI NG SERVI CE
VISALI A CA

CAST I N DRI LLED HOLES
PRECAST G RDERS
REBAR

FLATWORK

ERCSI ON CONTROL

SI GNS

ROADWORK

DEMCLI TI ON

STRI PI NG



06- 319304 Bl D245

06- TUL-99-2 PAGE 7
01/ 23/ 02 01/ 25/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ABSL COLD PLANE

SAN CARLCS CA

A C CURBS ASPHALT CONCRETE DI KE

SU SUN CA

A C ELECTRIC ELECTRI CAL

VI SALI A CA

AGRA FOUNDATI ON CAST IN DRI LLED HOLE

RI CHMOND CA

ALLANTE FENCE METAL BEAM GUARD RAI L AND FENCI NG

FRESNO CA

CLAY M RANDA TRUCKI NG TRUCKI NG

FRESNO CA

CONRAD CONSTRUCTI ON PRECAST G RDERS

RIALTO CA

EMMVETTS CONCRETE BARRI ER

CLOVIS CA

FRANKLI N REI NFORCI NG REBAR

FRESNO CA

J AND M LAND RESTORATI ON EROSI ON CONTROL

BAKERSFI ELD CA

PENHALL COVPANY JO NT SEAL AND DEMOLI TI ON

| RVINE CA

JONTI NUED ON NEXT PAGE



06- 319304
06- TUL-99-2
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 8
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

RAM CONCRETE

CLOVIS CA

STATEW DE SAFETY AND S| GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE

FI LLMORE CA

3l DDER | D NAVE AND ADDRESS

M NOR CONCRETE
CONSTRUCTI ON AREA SI GNS
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C ELECTRIC

VI SALI A CA

BAYWOOD ENVI RONVENTAL
SAN RAFAEL CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA
CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
CLAY M RANDA TRUCKI NG
FRESNO CA

JONTI NUED ON NEXT PAGE

ELECTRI CAL

WATER POLLUTI ON CONTROL PLAN
GRI NDI NG

CONCRETE BARRI ERS

FENCI NG

STRI PI NG

TRUCKI NG



06- 319304
06- TUL-99-2
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
01/ 25/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONFAB

LATHROP CA

E P JARRETT FOUNDATI ON
WEST SACRAMENTO CA
FRANKLI N REI NFORCI NG
FRESNO CA

FRESNO CONCRETE

FRESNO CA

GRANI TE CONSTRUCTI ON
HANFORD CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

LAVERENCE CONSTRUCTI ON
OCAKLAND CA

MODERN ALLOYS

STANTON CA

PENHALL COVPANY

I RVINE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

CONCRETE G RDERS

DRI LLI NG

REI NFORCI NG STEEL

CONCRETE

ASPHALT CONCRETE

EROSI ON CONTROL

K RAIL

GUARD RAI L

DEMOLI TI ON AND SAW CUTTI NG

TRAFFI C CONTROL



06- 319304 Bl D245

06- TUL- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 23/ 02 01/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 000. 00* 7, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 130, 000. 00* 130, 000. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,080 5. 00 10, 400. 00
4 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 160 40. 00 6, 400. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00* 20, 000. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 050 65. 00 133, 250. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 170 250. 00 42, 500. 00
8 150608 REMOVE CHAI N LI NK FENCE M 22 90. 00 1, 980. 00
9 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 56. 00 8, 400. 00
10 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 900 5.25 4,725.00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 930 3.25 3, 022. 50
12 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 320 40. 00 12, 800. 00
13 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 220 78. 00 17, 160. 00
(WOOD POST)
14 022965 MODI FY CRASH CUSHI ON EA 1 4,900. 00 4, 900. 00
15 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 19 200. 00 3, 800. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 620 3.10 17, 422. 00
17 022966 REMOVE CONCRETE VB 32 272.00 8, 704. 00
(BOX CULVERT AND HEADWALL)
18 153214 REMOVE CONCRETE CURB M 200 7.00 1, 400. 00
19 153218 REMOVE CONCRETE S| DEWALK VB 11 200. 00 2, 200. 00
20 022967 REMOVE CRASH CUSHI ON EA 2 750. 00 1, 500. 00
21 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 18, 000. 00* 18, 000. 00
22 157562 BRI DGE REMOVAL (PORTI ON), LOCATION B LS LUMP SUM 20, 000. 00* 20, 000. 00
23 157563 BRI DGE REMOVAL (PORTI ON), LOCATION C LS LUMP SUM 20, 000. 00* 20, 000. 00
24 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 20, 000. 00* 20, 000. 00
25 157565 BRI DGE REMOVAL (PORTI ON), LOCATION E LS LUMP SUM 15, 000. 00* 15, 000. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 410 140. 00 57, 400. 00
28 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1. 00* 1.00
29 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 570 100. 00 57, 000. 00
30 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) Vel 390 70. 00 27, 300. 00
31 (S) 203001 EROSI ON CONTROL ( BLANKET) v 900 4.00 3, 600. 00
32 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 7 90. 00 630. 00
33 (S) 022968 MYCORRHI ZAL | NOCULUM KG 10 29. 00 290. 00
34 260201 CLASS 2 AGGREGATE BASE VB 290 97.00 28, 130. 00
35 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 230 75. 00 92, 250. 00

36 394044 PLACE ASPHALT CONCRETE DI KE (TYPE O M 92 10. 00 920. 00



06- 319304 Bl D245

06- TUL- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 23/ 02 01/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 810 10. 00 8, 100. 00

38 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 63 10. 00 630. 00

39 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 11 1.00 11.00

40 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 482 150. 00 72, 300. 00
PI LI NG

41 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 115 550. 00 63, 250. 00

42 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 360 750. 00 270, 000. 00

43 022969 CLASS 1 CONCRETE Vel 49 1, 050. 00 51, 450. 00
(BOX CULVERT AND HEADWALL)

44 511106 DRI LL AND BOND DOWEL M 270 50. 00 13, 500. 00

45 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 3, 750. 00 15, 000. 00
G RDER (10 M- 15 M

46 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 8 5, 500. 00 44, 000. 00
G RDER (15 M- 20 M

47 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 12 2, 800. 00 33, 600. 00
G RDER

48 515020 REFI NI SH BRI DGE DECK M2 440 120. 00 52, 800. 00

49 (S) 048859 JONT SEAL (TYPE A - MR 30 MV M 12 387. 00 4, 644. 00

50 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 48, 500 1.50 72, 750. 00

51 ( SF) 022970 BAR REI NFORCI NG STEEL KG 4,255 1.50 6, 382. 50
(BOX CULVERT AND HEADWALL)

52 690159 300 MM CORRUGATED STEEL Pl PE DOAKNDRAI N M 15 155. 00 2,325.00
(1.63 MM THI CK)

53 692088 300 MM ENTRANCE TAPER EA 2 200. 00 400. 00

54 705042 300 MM STEEL FLARED END SECTI ON EA 2 100. 00 200. 00

55 721011 ROCK SLOPE PROTECTI ON VB 4 585. 00 2,340. 00
(BACKING NO. 2, METHOD B)

56 729010 ROCK SLOPE PROTECTI ON FABRI C M2 13 2.00 26.00

57 731502 M NOR CONCRETE (M SCELLANEOUS VB 42 350. 00 14, 700. 00
CONSTRUCTI ON)

58 (S) 800385 CHAI N LI NK FENCE (TYPE CL-1.2) M 38 60. 00 2,280. 00

59 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 11 160. 00 1, 760. 00

60 820107 DELI NEATOR ( CLASS 1) EA 24 30. 00 720. 00

61 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 280 71.00 19, 880. 00

62 ( SF)833032 CHAI'N LI NK RAI LING (TYPE 7) M 561 92. 50 51, 892. 50

63 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 134 150. 00 20, 100. 00

64 (F) 833138 CONCRETE BARRI ER ( TYPE 25R) M 313 290. 00 90, 770. 00

65 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 134 250. 00 33, 500. 00



06- 319304 Bl D245

06- TUL- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
01/ 23/ 02 01/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 (F) 048860 CONCRETE BARRI ER ( TYPE 26 R) M 147 400. 00 58, 800. 00
67 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 8 75. 00 600. 00
68 (S) 839552 TERM NAL SECTI ON ( TYPE ©) EA 2 100. 00 200. 00
69 (S) 839553 END SECTI ON EA 6 75.00 450. 00
70 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 6 3, 000. 00 18, 000. 00
71 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 500. 00 7,500. 00
72 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 2 5, 200. 00 10, 400. 00
73 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 600. 00 1, 800. 00
74 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 600. 00 600. 00
75 (S) 022971 CRASH CUSHI ON SAND FI LLED ARRAY Bl14 EA 2 5, 000. 00 10, 000. 00
76 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 40 54. 00 2, 160. 00
77 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 3,190 1.90 6, 061. 00
( SPRAYABLE)
78 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 70 8. 00 560. 00
79 (S) 022972 MODI FY HI GHWAY ADVI SORY RADI O LS LUMP SUM 900. 00* 900. 00
80 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
81 999990 NOBI LI ZATI ON LS LUMP SUM 208, 000. 00* 208, 000. 00

TOTAL 2,095, 426. 50



TEM
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06- 319304

06- TUL-99-2

01/ 23/ 02

. 00*
. 00*
.00
.00
. 00*
.00
.00
.00
.00

10000.
75000.
10400.
4800.
30000.
102500
34000.
1100
4500.
4500.
3720
12800.
22000.
4000.
3800
22480.
8000
1400
2200.
2000.
25000.
30000.
35000.
35000.
35000.
2000.
57400.
3500
22800.
39000.
4500.
700.
1000
29000.
98400.
920.
8100
630.
550.

SUMMARY

OF

REMA

1600.
48000.
55000.
51000.
48000.
49000.
2000.
34850.
3500.
28500.
19500.
3780.
665.
300.
29000.
79950.
506.
4455.
346.

1100.

NI NG BI DDERS

_______________________________ |

FOURTH

| BI D ANDUNT

_______________________________ |
00| 10, 000. 00* 10000
00| 100, 000. 00* 100000
00| 5. 00 10400
00| 30. 00 4800
00| 45, 000. 00* 45000
00| 65. 00 133250
00| 400. 00 68000
00| 35. 00 770
00| 30. 00 4500
00| 5.00 4500
00| 3.50 3255
00| 40. 00 12800
00| 90. 00 19800
00| 1, 100. 00 1100
00| 250. 00 4750
00| 3.50 19670
00| 300. 00 9600
00| 7.00 1400
00| 200. 00 2200.
00| 1, 500. 00 3000.
00| 38, 500. 00* 38500.
00| 38, 000. 00* 38000.
00| 34, 500. 00* 34500.
00| 21, 200. 00* 21200.
00| 23, 000. 00* 23000.
00| 2, 000. 00* 2000.
00| 145. 00 59450.
00| 3, 500. 00* 3500.
00| 85. 00 48450.
00| 75. 00 29250.
00| 5.00 4500.
00| 100. 00 700.
00| 30. 00 300.
00| 100. 00 29000.
00| 80. 00 98400.
00| 10. 00 920.
00| 10. 00 8100.
50| 10. 00 630.
00| 1. 00 11.

Bl D245
PAGE 13
01/ 25/ 02
FI FTH
BI D AMOUNT
9, 000. 00* 9000
160, 000. 00* 160000
20.00 41600
32.00 5120
23, 500. 00~* 23500
67.00 137350
250. 00 42500
38. 00 836
35.00 5250
6.00 5400
8.00 7440
36. 00 11520
100. 00 22000
1, 250. 00 1250
230. 00 4370
3.70 20794
620. 00 19840
11. 00 2200
200. 00 2200
1, 200. 00 2400
45, 000. 00* 45000
30, 000. 00* 30000
30, 000. 00* 30000
30, 000. 00* 30000
26, 000. 00* 26000
9, 000. 00* 9000
150. 00 61500
5, 000. 00* 5000
60. 00 34200
160. 00 62400
5.00 4500
105. 00 735
33.00 330
73.00 21170
70. 00 86100
6. 00 552
6. 00 4860
6. 00 378
1.00 11



06- 319304
06- TUL- 99-
01/ 23/ 02

10

2

SUMMARY OF
THI RD
| BI D
00| 165. 00
00| 420. 00
00| 900. 00
00| 1, 400. 00
00| 90. 00
00| 4, 200. 00
00| 6, 100. 00
00| 2,500. 00
00| 240. 00
00| 200. 00
00| 1.45
00| 1.80
00| 265. 00
00| 320. 00
00| 220. 00
00| 275. 00
00| 4.00
00| 310. 00
00| 18. 00
00| 23.00
00| 50. 00
00| 54.00
00| 84. 00
00| 153. 00
00| 262. 00
00| 264. 00
00| 385. 00
00| 410. 00
00| 110. 00
00| 110. 00
00| 2, 600. 00
00| 2, 400. 00
00| 5, 600. 00
00| 560. 00
00| 510. 00
00| 4, 800. 00
00| 55. 00
00| 2.00
00| 8.00

REMAI

NI NG BI DDERS

103630.
60375.
281520.
39200.
49950.
16000.
46000.
36000.
70840.

15600.
6000.
11800.
3000.
1000.
10000.
2400.
6380.
560.

Bl D245
PACGE 14
01/ 25/ 02
FI FTH
BI D AMOUNT
260. 00 125320.
600. 00 69000.
450. 00 162000.
1, 200. 00 58800.
50. 00 13500.
8, 400. 00 33600.
8, 200. 00 65600.
3, 900. 00 46800.
176. 00 77440.
450. 00 5400.
1.50 72750.
2.00 8510.
200. 00 3000.
1, 000. 00 2000.
1, 000. 00 2000.
281. 00 1124.
29.00 377.
620. 00 26040.
40. 00 1520.
40. 00 440.
35. 00 840.
130. 00 36400.
116. 00 65076.
92. 00 12328.
92. 00 28796.
92. 00 12328.
92. 00 13524.
175.00 1400.
125. 00 250.
175.00 1050.
3, 000. 00 18000.
2, 300. 00 6900.
6, 670. 00 13340.
575. 00 1725.
1, 150. 00 1150.
5, 635. 00 11270.
62. 00 2480.
4.30 13717.
11. 00 770.



06- 319304 Bl D245

06- TUL- 99- 2 SUMMARY OF REMAINING BIDDERS PAGE 15
01/ 23/ 02 01/ 25/ 02
[-mmmmmmm [-mmmmmre [-mmmmmm e [-mmmmmmm e
TEM SECOND THI RD FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
R R I R R [=mmmmmmm e
79 | 10, 000. 00* 10000. 00| 9, 000. 00* 9000. 00| 20, 000. 00* 20000. 00| 11, 500. 00* 11500. 00
80 | 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 52, 000. 00* 52000. 00
81 | 200, 000. 00* 200000. 00| 200, 000. 00* 200000. 00| 229, 000. 00* 229000. 00| 261, 000. 00* 261000. 00

raor 2,136, 050. 00 2,198, 332. 50 2,293, 704.00 2,317,371.00



06- 319304 Bl D245

06- TUL- 99- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 16
01/ 23/ 02 01/ 25/ 02
| _______________________________
TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 16, 868. 00* 16868. 00
2| 137, 888. 00* 137888. 00
3| 8. 29 17243. 20
4 | 35. 81 5729. 60
5| 15, 258. 00* 15258. 00
6 | 68. 00 139400. 00
7 207. 60 35292. 00
8 | 56. 45 1241. 90
9 | 43. 47 6520. 50
10 | 10. 00 9000. 00
11 | 3.74 3478. 20
12 | 23.35 7472.00
13 | 106. 68 23469. 60
14 | 1, 265. 00 1265. 00
15 | 385. 00 7315. 00
16 | 2.92 16410. 40
17 | 299. 00 9568. 00
18 | 82. 50 16500. 00
19 | 17. 25 189. 75
20 | 1, 265. 00 2530. 00
21 | 47,112. 00* 47112. 00
22 | 48, 126. 00* 48126. 00
23 | 46, 967. 00* 46967. 00
24 | 46, 967. 00* 46967. 00
25 | 42, 673. 00* 42673. 00
26 | 4,973. 00* 4973. 00
27 | 184. 00 75440. 00
28 | 4, 961. 00* 4961. 00
29 | 107. 17 61086. 90
30 | 149. 26 58211. 40
31 | 4.78 4302. 00
32 | 365. 94 2561. 58
33 | 32.53 325. 30
34 | 170. 50 49445, 00
35 | 188. 10 231363. 00
36 | 7.48 688. 16
37 | 7.48 6058. 80
38 | 8. 05 507. 15
39 | 1.15 12. 65
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